



Project: Brentwood Bound - Great Rivers Greenway Connector Project Part A and Event Lawn / Comfort Station Building Project
Bid Date: August 10, 2021 - 2:00 pm

| BIDDER NAME | GREAT RIVERS GREENWAY CONNECTOR PROJECT PART A | | | | EVENT LAWN / COMFORT STATION BUILDING | | | | COMBINED BASE BID |
|--------------------------------|--|------------|------------|-------------------------------------|---------------------------------------|------------|------------|-------------------------------------|-------------------------------------|
| | BID BOND | ADDENDA #1 | ADDENDA #2 | BASE BID (Including Allowance) (\$) | BID BOND | ADDENDA #1 | ADDENDA #2 | BASE BID (Including Allowance) (\$) | BASE BID (Including Allowance) (\$) |
| 1 Idea Landscape | X | X | X | \$ 3,392,932.00 | | | | \$ - | \$ - |
| 2 Interface | | | | \$ - | X | X | X | \$ 2,620,560.00 | \$ - |
| 3 K&S | | | | \$ - | X | X | X | \$ 2,550,000.00 | \$ - |
| 4 R V Wagner | X | X | X | \$ 3,338,000.00 | X | X | X | \$ 3,001,500.00 | \$ 6,318,500.00 |
| 5 Wright | | | | \$ - | X | X | X | \$ 2,678,000.00 | \$ - |
| 6 L Keleey Construction | X | X | X | \$ 3,980,000.00 | | | | \$ - | \$ - |
| 7 Plocher | | | | \$ - | X | X | X | \$ 2,743,000.00 | \$ - |
| 8 HOF | X | X | X | \$ 3,730,000.00 | X | X | X | \$ 2,500,000.00 | \$ 6,230,000.00 |
| 9 Raineri | | | | \$ - | X | X | X | \$ 2,580,930.00 | \$ - |
| 10 Interga | | | | \$ - | X | X | X | \$ 2,522,576.00 | \$ - |
| 19 | | | | | | | | | |



Project: Brentwood Bound - Great Rivers Greenway Connector Project Part A and Event Lawn

Bid Date: August 10, 2021 - 2:00 pm

| Bidder | | GREAT RIVERS GREENWAY CONNECTOR PROJECT PART A - ALTERNATES | | | | | | | | | | |
|--------|-----------------------|---|--|--|--|--|--|--|--|--|--|---|
| | | ALTERNATE #1 ADD: (Park Irrigation) (\$) | ALTERNATE #2 ADD: (Enhanced Landscape) (\$) | ALTERNATE #3 DEDUCT: (Versa Lok Union Pacific Retaining Wall) (\$) | ALTERNATE #4 ADD: (Fencing Around Structure 3S) (\$) | ALTERNATE #5 ADD: (Landscaping around Structure 3S) (\$) | ALTERNATE #6 ADD: (Maintenance Year 2) (\$) | ALTERNATE #7 ADD: (Maintenance Year 3) (\$) | ALTERNATE #8 ADD: (Sign Wall) (\$) | ALTERNATE #9 ADD: (Concrete Boardwalk) (\$) | ALTERNATE #10 ADD: (Amphitheater Seat Walls) (\$) | ALTERNATE #11 ADD: (Site Furnishings) (\$) |
| 1 | Idea Landscape | \$ 160,000.00 | \$ 46,837.00 | \$ (5,000.00) | \$ 27,100.00 | \$ 3,500.00 | \$ 41,250.00 | \$ 41,750.00 | \$ 157,000.00 | \$ 490,500.00 | \$ 113,648.00 | \$ 48,188.00 |
| 2 | Interface | | | | | | | | | | | |
| 3 | K&S | | | | | | | | | | | |
| 4 | R V Wagner | \$ 253,000.00 | \$ 88,800.00 | \$ (9,000.00) | \$ 24,150.00 | \$ 1,500.00 | \$ 29,400.00 | \$ 33,600.00 | \$ 134,400.00 | \$ 389,000.00 | \$ 80,500.00 | \$ 54,800.00 |
| 5 | Wright | | | | | | | | | | | |
| 6 | L Keleey Construction | \$ 241,208.00 | \$ 83,776.00 | \$ (8,890.00) | \$ 28,000.00 | \$ 2,072.00 | \$ 69,832.00 | \$ 72,800.00 | \$ 143,832.00 | \$ 538,912.00 | \$ 85,030.00 | \$ 60,202.00 |
| 7 | Plocher | | | | | | | | | | | |
| 8 | HOF | \$ 265,000.00 | \$ 72,000.00 | \$ (5,000.00) | \$ 25,000.00 | \$ 2,500.00 | \$ 24,000.00 | \$ 26,000.00 | \$ 150,000.00 | \$ 550,000.00 | \$ 71,000.00 | \$ 57,000.00 |
| 9 | Raineri | | | | | | | | | | | |
| 10 | Interga | | | | | | | | | | | |
| 19 | | | | | | | | | | | | |



Project: Brentwood Bound - Event Lawn / Comfort Station Building Project

Bid Date: August 10, 2021 - 2:00 pm

| Bidder | | EVENT LAWN / COMFORT STATION BUILDING - ALTERNATES | | | | |
|--------|-----------------------|--|--|---|---|--|
| | | ALTERNATE #1 ADD: (Replace fiberglass skylight with glass skylight) (\$) | ALTERNATE #2 DEDUCT: (Remove Skylight) (\$) | ALTERNATE #3 DEDUCT: (Replace operable glass wall with window and doors) (\$) | ALTERNATE #4 DEDUCT: (Remove catenary lights) (\$) | ALTERNATE #15 DEDUCT: (Sod Irrigation) (\$) |
| 1 | Idea Landscape | \$ - | \$ - | \$ - | \$ - | \$ - |
| 2 | Interface | \$ - | \$ (29,593.00) | \$ (27,940.00) | \$ (20,444.00) | \$ (11,960.00) |
| 3 | K&S | \$ 27,000.00 | \$ (24,000.00) | \$ (21,000.00) | \$ (5,600.00) | \$ (14,000.00) |
| 4 | R V Wagner | \$ 12,800.00 | \$ (22,000.00) | \$ (40,000.00) | \$ (5,600.00) | \$ (19,000.00) |
| 5 | Wright | \$ 12,000.00 | \$ (22,000.00) | \$ (40,000.00) | \$ (5,600.00) | \$ (19,000.00) |
| 6 | L Keleey Construction | | | | | |
| 7 | Plocher | | \$ (24,432.00) | \$ (20,909.00) | \$ (16,800.00) | \$ (18,900.00) |
| 8 | HOF | \$ 30,000.00 | \$ (20,000.00) | \$ (5,000.00) | \$ (10,000.00) | \$ (7,000.00) |
| 9 | Raineri | \$ 27,500.00 | \$ (20,912.00) | \$ (47,967.00) | \$ (9,876.00) | \$ (18,900.00) |
| 10 | Interga | \$ 27,000.00 | \$ (24,432.00) | \$ (18,305.00) | \$ (9,976.00) | \$ (13,130.00) |
| 19 | | | | | | |